

ADDENDUM NO. 1
CITY OF NEW PLYMOUTH
HORSESHOE PARK PATHWAY PH 3 & PH 4

November 7, 2025

The following changes, additions, clarifications and/or deletions are hereby made a part of the Contract Documents, for the New Plymouth, Horseshoe Park Pathway PH 3 & PH 4 project.

NOTICE

NOTICE IS HEREBY GIVEN THAT THIS addendum must be signed and enclosed with the sealed bid as evidence that the Bidder has familiarized himself with all changes incorporated herein.

Name of Bidder _____

Signature _____

Date _____

Contract Documents

The following modifies Document 00520 – Agreement Between Owner and Contractor for Construction Contract

4.02 Contract Times

Replace paragraph A with the following:

A. The Work will not start earlier than March 16, 2026 or later than April 27, 2026. The Work will be substantially complete within 20 working days after the date when the Contract Times commence to run as provided in Paragraph 15.03 of the General Conditions, and ready for final payment in accordance with Paragraph 15.06 of the General Conditions within 28 days of Substantial Completion. An additional 15 working days will be added to the contract if the alternate bid #1 is awarded. An additional 20 working days will be added to the contract if the alternate #2 bid is awarded.

The following modifies Document 00800 – Supplementary Conditions of the Construction Contract SC4.04

Replace paragraph A with the following:

A. The Contract Times will commence to run on a day mutually agreed upon between the Owner and Contractor as indicated in the Notice to Proceed. The Work will not start earlier than March 16, 2026 or later than April 27, 2026. The Work will be substantially complete within 20 working days after the date when the Contract Times commence to run as provided in Paragraph 15.03 of the General Conditions, and ready for final payment in accordance with Paragraph 15.06 of the General Conditions within 28 days of Substantial Completion. An additional 15 working days will be added to the contract if the alternate bid #1 is awarded. An additional 20 working days will be added to the contract if the alternate #2 bid is awarded.

The following modifies Document – Special Provisions Idaho Federal Aid Project Key No. 23908, 23913

Contract Time and Liquidated Damages

Replace section with the following:

Work will not start earlier than March 16, 2026 or later than April 27, 2026 and must be completed within 20 working days.

Once started, work must continuously progress until completion. Return traffic through the work zone to normal operations during any planned or unplanned work stoppage lasting longer than 3 working days. If Alternate #1 Bid Group is added to the contract, an additional 15 working days will be added for that work. If Alternate #2 Bid Group is added to the contract, an additional 20 working days will be added for that work.